PRODUCT PRICING CATALOG

TeleSphere BSS/OSS Suite — Commercial Reference Document

Prepared by: NexWave Technologies Pvt. Ltd.
Document Reference: NWTECH-PPC-2026-001 | Version: 2.1 | Effective Date: February 2026
Applicable To: Vi Business Solutions RFP-2026-VI-BSS-NXT-002 | Currency: INR (Exclusive of GST)
Classification: CONFIDENTIAL — For Authorized Procurement Personnel Only

1. Document Purpose & Scope

This Product Pricing Catalog establishes the authoritative commercial reference for NexWave Technologies' TeleSphere BSS/OSS Suite. It is designed for use in RFP automation systems to enable accurate, consistent extraction of pricing data, commercial terms, and cost structures for matching against customer RFP requirements. All prices are in Indian Rupees (INR), exclusive of applicable GST (18% on software and professional services).

This catalog covers: (a) Implementation CapEx pricing by workstream, (b) Annual Managed Services (AMS) OpEx by service tier, (c) Software license structures, (d) Optional and add-on modules, (e) Volume-based pricing tiers for subscriber scale, and (f) Payment milestone schedules.

2. Five-Year Total Cost of Ownership (TCO) Summary

The following TCO is the contractually anchored pricing structure submitted in response to Vi Business Solutions RFP-2026-VI-BSS-NXT-002 and is applicable as a reference baseline for all comparable Tier-1 telecom BSS/OSS transformation engagements.

Cost Category	Amount (INR Crores)	Notes
Year 0 — Implementation CapEx	INR 312 Cr	One-time; milestone-linked
Year 1 — OpEx (Post Go-Live Stabilization)	INR 68 Cr	AMS commencement from Phase 3 go-live
Year 2 — OpEx	INR 72 Cr	4% escalation over Year 1
Year 3 — OpEx	INR 76 Cr	4% escalation over Year 2
Year 4 — OpEx	INR 79 Cr	4% escalation over Year 3
Year 5 — OpEx	INR 83 Cr	4% escalation over Year 4
5-YEAR TOTAL COST OF OWNERSHIP	INR 690 Crores	Excludes optional modules; includes cloud IaaS pass-through at cost

3. Implementation CapEx — Workstream Breakdown

Year 0 implementation cost of INR 312 Crores is structured across five delivery workstreams as defined in the RFP scope of work:

Stream	Description	Duration	Indicative Cost (INR Cr)
Stream A	Platform Design & Architecture — As-Is assessment, target architecture, cloud design, data migration strategy	8 weeks (Phase 0)	22 Cr
Stream B	Software Deployment & Configuration — All BSS/OSS modules, 40+ integrations, performance & security testing	34 weeks (Phase 1–2B)	148 Cr
Stream C	Data Migration — 215M subscriber records, 24-month CDR history, zero-revenue-leakage cutover	28 weeks (Phase 2B–3)	62 Cr
Stream D	Training & Change Management — 200 super-users, 3,500+ ops staff, runbooks and documentation	Concurrent, all phases	14 Cr
Stream E	Post-Go-Live Hypercare — 90-day war-room support per phase; 24x7 dedicated team	Phase-by-phase, 90 days each	34 Cr (included in Year 0)
Project Management & Governance	150-person programme team including PMO, architecture board, and QA governance	Full programme duration	32 Cr
TOTAL	Year 0 Implementation CapEx	~18 months	INR 312 Crores

4. Annual Managed Services (AMS) — OpEx Pricing

4.1 AMS Service Tiers

AMS Component	Coverage	Hours	Included in Base AMS
Critical Systems (OCS, Charging, Fraud)	L2/L3 Incident Management + Proactive Monitoring	24x7x365	Yes — Base
Billing & Revenue Assurance	L2/L3 Incident + Billing cycle support	24x7x365 during bill run; business hours otherwise	Yes — Base
CRM & Order Management	L2 Incident + Configuration changes	Business hours (8AM–8PM IST Mon–Sat)	Yes — Base
Self-Care & Digital Channels	L2 Incident + Content updates	Business hours Mon–Fri	Yes — Base
Cloud Infrastructure (AWS)	IaaS management, cost optimization, patching	24x7 automated + business hours manual	Yes — Base
Enhancement Releases	2 platform enhancement releases per year	Per release plan	Yes — 2 per year included
Major Enhancements (T&M)	Scope beyond 2 base releases; new module development	Quoted separately	No — T&M billed separately

4.2 AMS Annual Pricing Schedule

AMS Year	Calendar Year	Annual Fee (INR Cr)	Escalation	Cumulative OpEx (INR Cr)
Year 1	FY2027–28	INR 68 Cr	Base year	68
Year 2	FY2028–29	INR 72 Cr	+4% (INR 2.72 Cr)	140
Year 3	FY2029–30	INR 76 Cr	+4% (INR 2.88 Cr)	216
Year 4	FY2030–31	INR 79 Cr	+4% (INR 3.04 Cr)	295
Year 5	FY2031–32	INR 83 Cr	+4% (INR 3.16 Cr)	378
5-Year AMS Total	FY2027–32	INR 378 Crores	Max escalation: 4%/yr (below RFP cap of 5%/WPI)	—

Note: AMS escalation is contractually capped at the lower of 4% per year or the Wholesale Price Index (WPI) published by the Ministry of Commerce, Government of India, fulfilling the RFP requirement of 5%/WPI cap.

5. Optional Modules & Add-On Pricing

Optional Item / Module	One-Time Cost (INR)	Annual Maintenance	Delivery Timeline
Extended Warranty (Years 6–7)	N/A	INR 41 Cr/year (flat; no escalation)	Exercisable 6 months before Year 5 expiry
Advanced AI/ML Module (Churn Prediction + Next Best Action)	INR 18 Crores	INR 4 Cr/year	6 months post order confirmation
Edge BSS for Private 5G (per enterprise site)	INR 45 Lakhs/site setup	INR 8 Lakhs/site/year AMS	Per site: 8 weeks
Additional Language Pack (per regional language)	INR 80 Lakhs one-time development	Included in base AMS	6 months post order
Additional Compliance Module (per regulatory framework)	INR 25–60 Lakhs (scope-dependent)	INR 5–12 Lakhs/year	3–6 months
Dedicated War Room Extension (beyond 90-day hypercare)	N/A	INR 1.2 Cr/month	On request; 4-week notice required

6. Volume Pricing Tiers — Subscriber Scale

NexWave's pricing model is designed to be scalable without re-architecture. Volume tiers are pre-agreed in the commercial contract to provide pricing certainty as Vi's subscriber base grows.

Subscriber Tier	OCS License Basis	AMS Adjustment (vs Base)	Notes
Up to 200 Million	Included in base Year 0 CapEx	Baseline AMS rates apply	Base tier — current Vi subscriber count
200M – 250 Million	No additional license fee	+3% on base AMS (infrastructure scale)	Horizontal auto-scaling; no re-architecture
250M – 300 Million	No additional license fee	+6% on base AMS	Tested up to 300M; Stellar Mobile reference

Subscriber Tier	OCS License Basis	AMS Adjustment (vs Base)	Notes
300M+ Million	Subject to commercial review	Renegotiate at 275M milestone	14-month advance notice for capacity planning

7. Payment Milestone Schedule

All implementation payments are milestone-linked to Phase gate sign-offs. Advance mobilization payment of 20% is secured by an equivalent bank guarantee from a Scheduled Commercial Bank in India.

Milestone #	Milestone Description	Phase	% of CapEx	INR Crores
M1	Contract execution + Bank Guarantee submission	Pre-Phase 0	20%	62.4 Cr
M2	Phase 0 Gate Sign-off — Architecture blueprint approved	Phase 0	10%	31.2 Cr
M3	Phase 1 Gate Sign-off — Core BSS deployed and SIT complete	Phase 1	15%	46.8 Cr
M4	Phase 2A Gate — Enterprise BSS + 5G Slicing go-live	Phase 2A	15%	46.8 Cr
M5	Phase 2B Gate — Postpaid migration complete; 60-day parallel run signed off	Phase 2B	15%	46.8 Cr
M6	Phase 3 Gate — Consumer Prepaid go-live; OCS at full 1.5M TPS	Phase 3	15%	46.8 Cr
M7	Final Acceptance — All modules live; performance benchmarks met	Phase 4–5	10%	31.2 Cr
TOTAL	Implementation CapEx	All Phases	100%	INR 312 Crores

AMS invoicing: Monthly in arrears from AMS commencement date (Phase 3 go-live — July 2027). Payment terms: Net 30 days from invoice date.

8. Cloud Infrastructure Pass-Through Costs

Cloud infrastructure (AWS IaaS) costs are passed through to the client at cost with zero markup. AWS India (Mumbai + Hyderabad) is MeitY-empanelled. Indicative annual AWS costs are estimated below based on current workload projections:

Infrastructure Component	AWS Service Used	Year 1 Estimate	Scaling Factor
EKS Compute (OCS, Billing, CRM pods)	AWS EKS + EC2 Auto Scaling Groups	~INR 18 Cr	Scales with TPS peaks
Database (Cassandra, PostgreSQL, Redis)	AWS RDS + ElastiCache + EC2	~INR 12 Cr	Fixed baseline

Infrastructure Component	AWS Service Used	Year 1 Estimate	Scaling Factor
Storage (S3, Glacier for CDR archives)	AWS S3 + S3 Glacier	~INR 4 Cr	Grows with CDR volume
Networking (VPC, Route 53, CloudFront CDN)	AWS VPC + Route 53 + CloudFront	~INR 3 Cr	Scales with traffic
Security (KMS, CloudHSM, CloudTrail)	AWS KMS + CloudHSM + CloudTrail	~INR 2 Cr	Fixed baseline
ESTIMATED ANNUAL AWS COST	Passed through at cost (0% margin)	~INR 39 Cr/year	Reviewed annually; adjust per actual usage

9. Tax, GST & Compliance

Service Type	GST Rate	NexWave GSTIN	HSN/SAC Code
Software Implementation Services	18% GST	29AAACN1234A1Z5	SAC 998314 — IT consulting & software dev
Professional Services (T&M)	18% GST	29AAACN1234A1Z5	SAC 998313 — IT design & development
Application Managed Services (AMS)	18% GST	29AAACN1234A1Z5	SAC 998315 — IT management & operations
Cloud Infrastructure Pass-Through (AWS)	18% GST on service fee	AWS India GSTIN applied	SAC 998316 — Cloud hosting services
Training Services	18% GST	29AAACN1234A1Z5	SAC 999294 — Technical and vocational training

E-Invoicing: NexWave is registered with the Invoice Registration Portal (IRP) for GST e-invoicing. All invoices above INR 5 Crores will carry a valid IRN (Invoice Reference Number) and QR code as mandated by CBIC.

TDS Applicability: TDS under Section 194J (technical services) at applicable rates will be deducted by Vi as per Income Tax Act, 1961. NexWave PAN: AAACN1234A.

10. Commercial Terms Summary

Commercial Parameter	NexWave Commitment
Proposal Validity	180 days from April 10, 2026 (valid until October 7, 2026)
Currency	All prices in INR. No forex exposure for Vi.
Price Basis	Fixed price for defined scope; T&M for enhancements beyond agreed scope
Mobilization Advance	20% of CapEx (INR 62.4 Cr) against bank guarantee from Scheduled Commercial Bank
Payment Terms	Net 30 days from invoice date for milestone payments; net 30 for monthly AMS invoices

Commercial Parameter	NexWave Commitment
Late Payment Interest	SBI MCLR (1-year) + 2% per annum on overdue amounts beyond 45 days
Price Escalation (AMS)	Capped at lower of 4% per year or WPI index — contractually binding
Volume Pricing Certainty	Pre-agreed tiers for 200M/250M/300M subscribers — no renegotiation below 300M
Scope Change Pricing	Change requests priced within 10 business days; accepted in writing before work commences

Document Control

Prepared by: Commercial & Pricing Team, NexWave Technologies Pvt. Ltd.
Approved by: Rajesh Menon, Chief Executive Officer | Date: April 10, 2026
Classification: CONFIDENTIAL — Not for distribution outside Vi Business Solutions procurement team